
  
 
 
 
 
 
 

 

Advertisement for Bids 
  
The FOREST PRESERVE DISTRICT OF WILL COUNTY will receive bids at the Forest 
Preserve District of Will County’s Sugar Creek Administration Center, located at 17540 
W. Laraway Road, Joliet, Illinois 60433, until 9:15 a.m. Central time on Friday, August 
19, 2022 for: 
 

FREEC – Interpretive Campus Improvements 
 

at which time the bids will be publicly opened and read. 
 
This project generally includes the construction of concrete pads, concrete footings, and 
associated hardware.  For additional information and to download Bid Documents, 
please visit our website at www.ReconnectWithNature.org. Participants must register in 
full to be eligible to receive addenda and to submit a bid. 
 
Contract Documents can be obtained between 8:00 a.m. and 4:00 p.m., Monday 
through Friday beginning Friday, August 5, 2022 from: 
 
Sugar Creek Administration Center, 17540 West Laraway Road, Joliet, Illinois 60433.  Phone - 
815-727-8700. 
 
Reduced-size plan sets are available free of charge. 
 
This project is being funded, in whole or in part, by the Illinois Department of Natural Resources 
Museum Grant program. 
 
Bids must be submitted in accordance with the Contract Documents.  Bids shall be 
accompanied by the proper bid security. 
 
The FOREST PRESERVE DISTRICT OF WILL COUNTY reserves the right to accept 
any bid or any part or parts or combinations thereof, to waive any informalities or 
irregularities, and to reject any or all bids. 
 
By Order of the Board of Commissioners of the Forest Preserve District of Will County. 
 
 

For questions regarding the project, contact Matt Novander at mnovander@fpdwc.org or 815-722-9412. 
For delivery of the bid documents, contact Leisa Nevins at lnevins@fpdwc.org or 815-722-8917. 
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Invitation for Bids 
 
1. Project Identification and Location: 
FREEC – Interpretive Campus Improvements:  
This project is located at 25055 S Walnut Ln, Channahon, IL 60410. 
 
2. Owner/Awarding Authority: 
Board of Commissioners 
Forest Preserve District of Will County 
17540 W. Laraway Road 
Joliet, IL  60433 
(815) 727-8700 
 
3. Pre-Bid Meeting: 
None 
 
4. Bid Submission & Security: 
 

Bids shall be submitted to the Forest Preserve District of Will County, 17540 W. Laraway Road, Joliet, 
Illinois 60433, in a sealed opaque envelope. The outside of the envelope shall display the phrases 
"SEALED BID ENCLOSED – DO NOT OPEN along with the project title and location in clearly printed 
letters.  
 
The Forest Preserve will receive Bids until the date and time stated in the ADVERTISEMENT FOR BIDS.  
Bids will be publicly opened and read at the Sugar Creek Administration Center at that time.  Bidder shall 
assume full responsibility for timely delivery to the Bid Opening location.  Bids received after the stated 
time shall be rejected and returned. 
 

The bid submitted shall include a certified check, bank draft, cashier's check, bid bond or an acceptable 
irrevocable letter of credit payable to the Forest Preserve District of Will County for not less than 10% of 
total Bid amount.  All such Bid Security must be drawn on a bank authorized to do business in Illinois or 
provided by a bonding company authorized and licensed to do business in Illinois, as applicable, and 
must be maintained until execution of the Contract. Bids submitted without Bid Security will not be 
considered.  The Bid Security will be returned to the successful Bidder upon execution of the Contract.  
Bid securities will be returned to unsuccessful Bidders upon execution of the Contract by the successful 
Bidder. 
 
5. Bonds & Insurance: 
A. Bonds 

The successful Bidder shall submit a Performance Bond and a Labor and Material Payment Bond as 
outlined in the General Conditions, Article VI, Section 6.1. The performance and payment bonds shall 
be provided by a bonding company authorized and licensed to do business in Illinois. 

B. Certificate of Insurance 

The successful Bidder shall submit a Certificate of Insurance as evidence of the minimum insurance 
coverage and limits outlined in the General Conditions, Article VI, Section 6.3.  

6. Right to Reject or Accept Bids: 
The Forest Preserve reserves the right to accept any Bid, any part or combinations of Bids, to waive 
informalities or irregularities, and to reject any and all Bids to protect and preserve both the Forest 
Preserve and the public's best interest. 
 

It is the Forest Preserve's intent to award a Contract to the responsible and responsive Bidder submitting 
the lowest bid provided the Bid does not exceed available funds and has been submitted according to 
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Contract Document requirements.  The Forest Preserve reserves the right to accept Alternates in any 
order or combination and to determine the low Bidder on the basis of the sum of the base bid and the 
Alternates accepted. 
 
7. Award of Contract: 
Bids cannot be withdrawn for a period of sixty (60) days after bid opening. Bids will be reviewed by the 
Forest Preserve and presented to the Board of Commissioners for Award of Contract at their regular 
board meeting on September 8, 2022. The Forest Preserve will issue a written Notice of Contract Award 
to the successful Bidder. 
 
8. Execution of Contract: 
The successful Bidder will be required to execute a Contract with the Forest Preserve within 10 business 
days after receipt of the written Notice of Contract Award.  Execution of the Contract shall include each of 
the following: 
 

A. Signing the Contract Agreement 
B. Submittal of a Performance, Material, and Payment Bond 
C. Submittal of a Certificate of Insurance 
D. Submittal of a Construction Schedule 

 
The Forest Preserve will issue a written Notice to Proceed upon Execution of the Contract.  The Bid 
Security of the successful Bidder will be forfeited to the Forest Preserve as liquidated damages, not as 
penalty, when the successful Bidder fails to execute any part of the Contract within the specified time.  
The Forest Preserve reserves the option to accept any other Bid within 10 business days from such 
default.  Such acceptance shall have the same effect on such Bidder as though he were the original 
successful Bidder. 
 
9. Commencement and Completion of the Work: 
Work shall begin within 10 business days of receipt of the written Notice to Proceed.  Work shall be 
completed in accordance with the Contract Documents by December 31, 2022, as provided in the 
General Conditions, Article IV, Section 4.4.  

10. Reasonable Accommodation & Non-Discrimination: 
The Forest Preserve District of Will County does not discriminate against individuals on the basis of race, 
religion, color, gender, national origin, ancestry, age, order of protection status, marital status, military 
status, unfavorable discharge from military service, pregnancy, sexual orientation, disability, or any other 
protected status under the Illinois Human Rights Act. In offering employment opportunities to the public, 
the Forest Preserve District will make reasonable modifications to ensure that all people have an equal 
opportunity. Persons believing that they have been discriminated against by the Forest Preserve District 
of Will County may file a complaint alleging discrimination with the Forest Preserve District or the Office of 
Civil Rights, U.S. Department of the Interior, www.doi.gov. 

To request bid documents in large print, audio, or Braille, contact the Director of Marketing and 
Communications, Sugar Creek Administration Center, 17540 W. Laraway Road, Joliet, IL 60433; 
comments@fpdwc.org; 815.722.9383 (voice); 800.526.0844 (TDD). Requests should be made at least 48 
hours in advance of the Pre-Bid Meeting. While the Forest Preserve District of Will County will make 
every effort to meet requests in a timely fashion, some requests may take longer than others to fulfill.  
 
11. Small Business Enterprise Initiative:  
The Forest Preserve is committed to supporting "Small Businesses", "Minority Business Enterprises", 
"Female Business Enterprises", and "Persons with Disabilities Enterprises," as those terms are defined 
under Illinois law. The Forest Preserve has set a goal to secure up to 16% of the contracted amount for 
contracted services and improvement projects to such disadvantaged businesses. Such businesses are 
strongly encouraged to bid on Forest Preserve contracts.  
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Instructions to Bidders 
 
1. Examination of Contract Documents and Project Site: 
Bidder shall be familiar with the Contract Documents and local conditions affecting the Work including 
project site and surrounding area, means of access, soil and subsoil character, and regulations and 
restrictions.  Bidder shall be responsible for errors in the Proposal due to failure to comply with these 
instructions.  The Forest Preserve will not be responsible for any change in anticipated profits resulting 
from such failure or neglect. 
 
Bidder shall use complete sets of Contract Documents as provided in the Proposal Form checklist, Section 
4, in preparing Bids.  The Forest Preserve will not be responsible for errors or misinterpretations resulting 
from the use of incomplete sets of Contract Documents.  When Bidder is in doubt as to the true meaning of 
any part of the Contract Documents, such Bidder shall submit a written request for interpretation by the 
Forest Preserve. 
 
Bidder shall review Contract Documents with respect to the projected uses of materials and advise of 
modifications or substitutions to insure applicability for the intended uses. 
 
2. Qualifications of Bidders: 
As set forth in Section 5.6 of the Forest Preserve’s Procurement Ordinance, prior to the Award of Contract, 
the Forest Preserve reserves the right to require from any Bidder or Bidder's subcontractor detailed 
information related to the responsibility of the Bidder or Bidder’s subcontractor, including experience, 
financial ability, quality and timeliness of work, amount and condition of equipment, experience of personnel, 
contract defaults, litigation history,  pending construction projects, and any other information the Forest 
Preserve deems relevant to assessing such responsibility. 
 
The Forest Preserve reserves the right to reject any Bid when the information submitted by the Bidder or 
determined by the Forest Preserve's investigation fails to indicate the Bidder's ability to carry out the 
obligations of the Contract or to complete the Work.  Unless otherwise provided by Forest Preserve rules, 
regulations, or policies, the decision of the Forest Preserve shall be final in this regard. 
 
3. Addendum: 
Addenda shall be issued to all known Contract Document recipients for any change or clarification of the 
Contract Documents.  Bidder shall acknowledge receipt of Addendum on Proposal Form and attach 
Addendum to Proposal Form.  Addendum shall become part of the Contract Documents. 
 
Written or graphic Addenda will be issued no later than 24 hours prior to Bid Opening.  When Project 
Manager determines the Addendum would result in a substantial or material variance in the proposed 
Contract, Bids will be returned and the project rebid. 
 
4. Substitution of Materials: 
No substitution will be considered prior to receipt of Bids unless written request for approval has been 
received by the Forest Preserve at least 5 business days prior to Bid Opening.  Requests shall be made 
on Request for Substitution forms provided by Project Manager. 
 
Burden of proof of the merit of the substitution is upon Bidder.  The Forest Preserve's decision for 
approval or disapproval of a proposed substitution shall be final. If the Forest Preserve approves a 
proposed substitution, it shall notify all other Bidders at least 48 hours prior to Bid Opening.  No 
substitution will be considered after the Contract award unless specifically provided in Contract 
Documents. 
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5. Small Business Enterprise Initiative: 
Capital improvement projects and contracted services sponsored or funded by the Forest Preserve shall 
be in accordance with Resolution #11-27.  The resolution stipulates that: 
 
A. The Forest Preserve has set a goal to secure up to 16% of the contracted amount for contracted 

services and improvement projects to disadvantaged businesses. 
 
B. The Forest Preserve's Small Business Enterprise Initiative will apply to businesses defined by the 

State of Illinois as "Small Business", "Minority Business Enterprise", "Female Business Enterprise", 
and "Persons with Disabilities Enterprise".  Such businesses are strongly encouraged to bid on Forest 
Preserve contracts.  

 
C. Businesses qualifying under the Forest Preserve's Small Business Enterprise Initiative will indicate 

such on the Proposal Form contained herein at the time of bidding. 
 
D. In the interest of taxpayers, each contract will be awarded to the lowest responsive and responsible 

bidder.  In the event the lowest responsible bidder is also a business qualifying under the Forest 
Preserve's Small Business Enterprise Initiative, the bidder will be required to provide proof of such 
qualification at the time the contract is awarded. 

 
6. Bid Preparation: 
Bidder shall submit proposal on the Proposal Form provided in the Contract Documents.  Writing shall be 
in ink or typewritten.  Bidders’ signature shall be written in ink.  Proposals shall be signed by a person or 
persons legally qualified to sign such documents.  When signed by someone other than the president of a 
corporation, an agent, or an attorney-in-fact, the authority of that person to sign shall accompany Bid. 
 
Proposal will be based on Unit Price or Lump Sum as specified in the  and shall conform to the following: 

A. UNIT PRICE:  Bidders will be furnished with a unit price Proposal Form stating the items of work and 
the quantities.  The quantities are estimations based on the Forest Preserve's calculations to be used by 
the Forest Preserve in the comparison of bids and shall not be relied upon by Bidders.  Bidder shall not 
plead misunderstanding or deception because of such estimate of quantities, or of the character, 
location, or other conditions pertaining to the work.  Bidders shall determine their own estimate of 
quantities required to complete the work and base their unit price proposal on their estimate.  Payment 
will be based on actual quantities of work performed in accordance with the Contract, at the Contract 
unit prices specified.  Any change in the Bidder’s anticipated profits due to an increase or decrease of 
the original quantity estimates will not be a basis for modifying the contract The Forest Preserve 
reserves the right to omit any item entirely, or to increase or decrease any or all items as provided in the 
General Conditions Article II, Section 2.5. 

B. LUMP SUM BID:  Bidder shall submit a Lump Sum price for the item or items being bid. 
 
Bidder shall specify, in figures, a price for each separate item called for on the Proposal Form.  Failure to 
submit a price for each item on Proposal Form may result in rejection of Bid or may be interpreted as "no 
charge" to the Forest Preserve for any item left blank. 
 
Where indicated, sums shall be expressed in both figures and words.  The amount written in words shall 
govern in case of discrepancy between the two.  Amounts shall be extended and totaled.  In case of a 
discrepancy between totals and unit prices, unit prices shall govern.  Signer of the Bid shall initial 
erasures or modifications on Proposal Form. 
 
7. Taxes: 
Bidder shall not include in the Proposal any state, local sales, use, or excise taxes, as the Forest 
Preserve is exempt from such taxation.  The successful Bidder will be provided with tax exemption 
identification when necessary.  
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8. Bid Modification or Withdrawal: 
Submitted bids may not be modified prior to bid opening.  Bids may be withdrawn by written request to 
the Forest Preserve but may not be resubmitted before Bid Opening.  Bids shall not be withdrawn or 
modified within sixty (60) days after Bid Opening. 
 
9. Public Records and Requests for Confidential Treatment: 
Bids become the property of the Forest Preserve. After bid opening, all bids will be available to the public 
under the Illinois Freedom of Information Act (“FOIA”), 5 ILCS 140, and other applicable laws and rules. If 
the Bidder wants certain information treated as confidential, it must designate such material in its bid. 
However, a request for confidential treatment will not supersede the Forest Preserve’s FOIA obligations. 
An entire bid will not be treated as confidential, and the Forest Preserve will always disclose at least the 
Bidder’s name, price, and substance of the bid. A Bidder’s request for confidential treatment must be 
supported by the legal basis in FOIA or other law or rule that warrants the confidential treatment.  
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General Conditions 
 

ARTICLE I 
Contract Documents 

 
1.1 - Definition of Terms: 
When the following terms, or pronouns of them, are used in the Contract Documents, the intent and 
meaning shall be interpreted as follows: 
 
A. Owner or Awarding Authority:  Board of Commissioners Forest Preserve District of Will County, 

17540 W. Laraway Road, Joliet, Illinois 60433. 
 
B. Forest Preserve:  The Forest Preserve District of Will County. 
 

C. Inspector:  Authorized representative of the Forest Preserve assigned to make detailed inspections of 
portions of the Work including materials approval or rejections, invoice records, payrolls and other 
relevant data and records.  Inspections shall occur according to the schedule attached as an 
appendix to the Contract Documents. 

 
D. Project Manager:  Individual identified in the Notice of Contract Award or any other designated 

employee or employees of the Forest Preserve District of Will County, representing the interest of the 
Forest Preserve. 

 
E. Bidder:  Individual, firm, or corporation submitting a proposal for the Work, acting directly or through a 

duly authorized representative. 
 
F. Contractor:  Individual, firm, or corporation to whom an award is made and who is identified in the 

Contract as the person responsible for completion of the Work.  Every reference in the Contract to 
"Contractor" shall be deemed also to refer to subcontractors and suppliers of Contractor. 

 
G. Subcontractor:  Individual, firm, or corporation who has a direct contract with Contractor to perform 

any portion of the Work.   
 
H. Corporation:  With respect to the execution and performance of the Contract, a corporate body 

authorized or licensed to do business in the state in which the site is located. 
 
I. Plans:  Official drawings or reproductions of drawings pertaining to the Work. 
 
J. Specifications:  Directions, conditions, and requirements describing the method or manner of work 

performance, and quantities or quality of materials to be furnished under the Contract. 
 
K. Proposal:  Bidder's written offer to perform the Work and to furnish labor and materials at the quoted prices. 
 

L. Performance Bond:  Surety bond posted by a Contractor to ensure performance of the contract.      
 

M. Bid Security:  Security designated in the Invitation for Bids, to be furnished by Bidder as a guarantee 
that Bidder will enter into a Contract with the Forest Preserve for the acceptable performance of the 
Work and will furnish the required bonds if awarded the Contract. 

 
N. Surety:  Corporate body, approved by the Forest Preserve, bound with and for Contractor to ensure 

acceptable performance of the Contract, payment of all obligations pertaining to the Work, and 
fulfillment of other conditions as may be specified in the Contract Documents or otherwise required by 
law. 

 
O. Award:  Decision of the Forest Preserve to accept the Proposal or portions of one or more Proposals 

of a responsive and responsible Bidder that are in the best interest of the Forest Preserve and public. 
Acceptance is conditioned upon Execution of the Contract as outlined in the Invitation to Bidders. 
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P. Contract Documents:  Written agreement between Contractor and the Forest Preserve setting forth 

obligations of the parties, including but not limited to the performance of the Work and furnishing of 
labor and materials.  The Contract includes the signed Agreement, Advertisement for Bids, Invitation 
for Bids, Instructions to Bidders, Proposal, Addenda or Memorandums, Bonds, Certificate of 
Insurance, Construction Schedule, Plans, Specifications, Supplemental Agreements, General 
Conditions, Special Conditions, and Technical Specifications pertaining to the Work or materials.   

 
Q. Approved Substitution:  When used on the drawings or in the specifications in reference to a material, 

product or procedure shall mean a substitute equivalent in substance and function to specified items. 
 
R. Special Conditions:  When included in the Contract Documents shall act to supplement the General 

Conditions, specifications, and plans on particular portions of the project.  Special Conditions shall 
govern the Contract Documents in case of conflict. 

 
S. Punch List:  Itemized list of Work issued by Project Manager to be completed by Contractor.  Punch 

List is submitted after the Work is substantially complete. 
 

T. Substantial Completion:  Date when construction is sufficiently completed on the project or a portion 
of the project, in accordance with the Contract Documents, so that the Forest Preserve may use or 
occupy the site for which it was intended. 

 
U. The Work:  Improvements to be performed under the Contract, including materials, labor, tools, and 

equipment necessary to perform and complete everything indicated, specified, or implied in the 
Contract Documents. 

 
V. Change Order:   Written authorization issued by Project Manager for Contractor to proceed with 

alterations, extensions, and deductions to the original plans.  Authorization shall outline the items of 
work involved and the method of payment. 

 
W. Notice to Proceed:  Written authorization issued by Project Manager for Contractor to commence the 

Work after Execution of the Contract. 
 
X. Working Day:  Computation of working days shall begin within ten (10) days of the Notice to Proceed 

for commencing work and shall include every day until the completion of the Work except Saturdays, 
Sundays, legal holidays, and days during which the Work is suspended for strikes or acts of nature or 
the public enemy.  No construction operations shall occur on Saturdays, Sundays, or holidays without 
written approval of the Project Manager.  Days in which the weather will not permit the Contractor to 
perform construction operations shall not be counted as working days. 

 
1.2 - Ownership of Plans, Specifications and Surveys: 
All Plans, Specifications, and Surveys and copies thereof furnished by or purchased from the Forest 
Preserve are property of the Forest Preserve and are not to be used on other work.  With the exception of 
one complete set, all documents are to be returned to the Forest Preserve upon Contract completion. 
 
1.3 - Dimensions on Plans: 
Drawings are fully figured and dimensioned.  Figures shall be followed without regard to scaled 
measurement from plans.  When figures have been omitted, or when a marked discrepancy exists between 
figures and scale, the question shall be referred to the Project Manager for a final decision or interpretation. 
 
1.4 - Intent of Contract Documents: 
The Contract Documents are intended to include all items necessary to complete the Work.  Contractor 
shall perform the Work and incidental construction in the manner specified in the Contract and shall 
furnish all materials, labor, tools, equipment, and incidentals necessary to complete the Work.  When 
through inadvertence or otherwise, the Contract Documents omit to require any work necessary for 
completion, Contractor shall be required to perform such work.  Plans and specifications are intended to 
be complimentary.  Work or materials called for by one shall be binding as if called for by all. 
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When information concerning underground, subsurface, or other concealed conditions, borings, soil 
analysis, utility locations or conditions, test pits, buried structures, condition of existing structures, and 
other investigations have been provided by the Forest Preserve to Contractor such information has been 
made available for Contractor's convenience and is not part of the Contract.  The Forest Preserve shall 
not be responsible for the accuracy of such information.  The Contractor shall not interpret such 
information as a guarantee by the Forest Preserve, either express or implied, that indicated conditions are 
representative of those existing throughout the Work, or at any particular location, or that the indicated 
condition may not change or that unanticipated conditions may not be present.  The Contractor is 
responsible for its familiarity with the Work site and all relevant site conditions.  
 
Contractor shall notify Project Manager of discrepancies, errors, or omissions in the Contract Documents 
before proceeding with the affected work.  When Contractor fails to notify Project Manager, then the 
subsequent decision of Project Manager as to which Contract provision shall govern shall be final.  
Corrective work required by the Project Manager shall not entitle Contractor to damages, increase in 
Contract price, or extension of Contract time. 
 
The Forest Preserve reserves the right to prepare supplementary plans showing any additional or revised 
details for construction purposes not shown on the Contract plans. 
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ARTICLE II 
Forest Preserve Rights and Responsibilities 

 
2.1 - Responsibility: 
The Forest Preserve recognizes that the Contractor is an expert in the manner in which the Contract work 
is to be performed.  Contractor shall be solely responsible for the maintenance of safe equipment and use 
of proper construction methods and procedures.  The Forest Preserve has the right to ascertain and 
require that the Work product comply with the Contract as provided in the General Conditions, Article III, 
Section 3.6. 
 
2.2 - Authority of Project Manager: 
Work shall be subject at all times to the supervision and direction of the Project Manager or any other 
designated employee of the Forest Preserve.  Project Manager shall determine the amount of completed 
work that is to be paid for under the Contract.  Project Manager shall decide all questions concerning the 
quality and acceptability of furnished materials, work performed, rate of progress, measurement of 
quantities, interpretation of the plans and specifications, and acceptable fulfillment of the Contract.  
Project Manager's determination and decision shall be final and conclusive. 

Contractor shall propose and discuss the Work schedule with the Project Manager and shall take into 
account the needs of the Forest Preserve and requirements of the Contract in scheduling the Work. 
Contractor remains solely responsible for its performance of the Contract and the completion of the Work.  
 
 
2.3 - Authority of Inspectors: 
Inspectors employed by the Forest Preserve other than Project Manager shall be authorized to inspect 
work and materials and to perform other duties designated by Project Manager.  The inspector shall not 
be authorized to alter or waive Contract provisions, issue instructions contrary to the Contract Documents, 
or act as foreman for Contractor. 
 
2.4 – Forest Preserve’s Right to Do Work: 
The Forest Preserve reserves the right to perform or have performed other work at the project site.  
Contractor shall afford the Forest Preserve and other contractors reasonable opportunity for the execution 
of other work and shall properly coordinate the Work with other work. 
 
When Contractor fails to perform work or any provision of the Contract, the Forest Preserve, after three 
(3) business days written notice to Contractor and surety, may without prejudice to any other remedy, 
execute or have such work executed as may be deemed necessary and recover from Contractor all 
resulting costs, expenses, losses, or damages, including attorney's fees and administrative expenses.  
 
2.5 - Alterations, Extensions and Deductions: 
The Forest Preserve reserves the right to extend or shorten the Work, alter the plans, add incidental 
work, and increase or decrease quantities of work to be performed to accord with these changes, 
including the cancellation or deduction of any one or more of the work items.  Changes shall not be 
considered as a waiver of Contract conditions. The Forest Preserve reserves the right to make 
alterations, extensions, and deductions to the Contract without notice to the Surety. 
 
Alterations, extensions, and deductions shall be authorized by a written change order issued by Project 
Manager and signed by Contractor before work is started.  Change orders shall state the items of work 
involved, changes in Contract amount, and any extension in completion time.  Claims for extra work 
which have not been authorized by a written change order will be rejected. All change orders will be 
subject to the approval procedures set forth in the Forest Preserve’s Procurement Ordinance.  
 
Should a change order result in an increase from the original Contract price that is fifty percent (50%) or 
more of the original Contract price or that authorizes or necessitates any increase in the Contract or a 
subcontract under the Contract that is fifty percent (50%) or more of the original or subcontract price, then 
that portion of the Contract that is covered by that change order must be resubmitted for bidding in the 
same order that the original Contract was bid. 
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The value of any change shall be determined by one or more of the following methods: 

By an approved Lump Sum. 

By Unit Prices given in the Contract or subsequently agreed upon. 

By a supplemental schedule of prices incorporated into the Contract. 

Time and material plus percentage.  This method of cost shall be used on Contractor's actual costs for 
time and material plus twenty percent (20%) for Contractor's overhead and profit.  Contractor's actual 
costs shall be the direct costs for labor, payroll insurance, payroll taxes, materials, and equipment. 

 
2.6 - Right to Suspend Work: 
Contractor will be notified in writing by Project Manager when the Work is to be suspended wholly or in 
part for such periods deemed necessary due to unsuitable weather, other conditions unsuitable for the 
prosecution of the Work, any condition deemed to be in the public's best interest, failure of Contractor to 
carry out provisions of the Contract, or failure of the Contractor to carry out orders.  Contractor shall 
maintain work site safety and protect the Work as provided in the General Conditions, Article III, Section 
3.6, during periods of suspension.  No additional compensation shall be paid to Contractor because of 
such suspension.  Contractor shall not suspend the Work without written authorization of Project 
Manager.  
 
2.7 - Occupancy Prior to Final Acceptance: 
The Forest Preserve reserves the right to occupy any part of the Work prior to final acceptance.  Such 
occupancy shall be conducted in a manner as not to damage the Work or to interfere with the Work 
progress.  Occupancy shall not be construed as an acceptance of the Work or release of Contractor's 
responsibilities to protect the Work. 
 
2.8 - Discharge of Employees: 
When any person employed by Contractor fails to perform the Work according to the Contract, appears to 
be incompetent, or exhibits disorderly conduct or improper manner, such person shall be immediately 
removed from the Work on written request of Project Manager.  Contractor shall have no claim for 
damages, for compensation in excess of the Contract price, or for extension of time as a result of such 
termination.  
 
Should Contractor fail to remove such person or persons as required above, or fail to furnish suitable and 
sufficient personnel for the proper prosecution of the Work, Project Manager may suspend the Work as 
provided in the General Conditions, Article II, Section 2.6. 
 
2.9 - Contract Termination by Forest Preserve: 
The Forest Preserve may terminate the Contract—upon certification of the Project Manager that sufficient 
cause exists to justify such action and without prejudice to any other available right or remedy—if any of 
the following occurs: the Contractor (1) files for bankruptcy, (2) makes a general assignment for the 
benefit of creditors, (3) appoints a receiver on account of his/her insolvency, fails to supply enough 
properly skilled workmen or proper materials, or fails to make prompt payment to subcontractors or for 
materials or labor, or (6) disregards laws, ordinances, rules, regulations, or orders of any public authority 
having jurisdiction, (7) fails to fix any rejected, defective or unsuitable work, (8) fails to perform the Work 
in conformance with the plans and specifications or otherwise fails to assure the Forest Preserve of its 
ability to complete the Work, or (9) substantially violates a provision of the Contract.  

If the Forest Preserve elects to terminate the Contract, it shall give Contractor and surety 48 hours written 
notice and then may take possession of the site and may finish the Work by whatever method the Forest 
Preserve deems expedient.  In such case, Contractor shall not be entitled to receive further payment until 
the Work is finished.  When the unpaid balance of the Contract price exceeds the expense incurred by 
the Forest Preserve to finish the Work, such excess shall be paid to Contractor.  When the expense 
incurred by the Forest Preserve to finish the Work exceeds such unpaid balance, Contractor shall pay the 
difference to the Forest Preserve. 
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ARTICLE III 
Contractor Responsibilities 

 
3.1 - Contractor Responsibilities to Project Manager: 
Contractor shall notify Project Manager, in writing, a minimum of three (3) business days in advance of 
beginning the Work. Contractor shall notify Project Manager one (1) business day in advance of all 
grading, drainage, and other major items of construction for field checking of construction engineering. 
Questions pertaining to the plans, specifications, and details of the Work shall be directed to Project 
Manager in writing and resolved by the Project Manager prior to construction. 
 
Copies of material delivery tickets shall be furnished to Project Manager. 
 
Contractor shall make available at the work site, for reference by Project Manager or inspector, a 
complete copy of Contract Documents showing revisions, additions, and copies of change orders. 
 
3.2 - Contract Termination by Contractor: 
When the Work is stopped for a period of thirty (30) calendar days due to a court order, an order of 
another public authority having jurisdiction, or some other government act (all unrelated to the Contractor 
or its performance of the Work) or because the Forest Preserve has not made payment when such 
payment is required under the General Conditions, Article V, Section 5.2, Contractor may terminate the 
Contract upon seven (7) calendar days written notice to the Forest Preserve.  Contractor shall recover 
from the Forest Preserve payment for executed work and for proven loss sustained upon materials, 
equipment, tools, construction equipment, and machinery, including reasonable profit and damages. 
 
3.3 - Superintendence: 
Contractor shall keep a competent Superintendent at the work site at all times who shall have the 
knowledge and control of the Work and the authority to act for the Contractor and to direct and coordinate 
the Work, and who shall communicate solely with the Project Manager. 
 
3.4 - Subcontractors and Suppliers: 
Contractor shall provide a list of subcontractors and suppliers to Project Manager for approval prior to 
commencing the Work.  Subcontracts shall include a provision binding the subcontractor or supplier to all 
provisions of the Contract. When any subcontractor or supplier fails to perform the Work in accordance 
with the Contract, Contractor shall terminate such subcontractor or supplier upon written notice by Project 
Manager.  Contractor shall have no claim for damages, compensation in excess of Contract price, or an 
extension of Contract time as a result of any such termination. 

Contractor shall report to the Forest Preserve whether any subcontractors or suppliers performing Work 
or providing supplies under this Contract qualify as a "Small Business," "Minority Business Enterprise," 
"Female Business Enterprise," and "Persons with Disabilities Enterprise," as defined under Illinois law. 
 
3.5 - Use of Site: 
Contractor shall confine equipment, material storage, and workmen operations to limits indicated by law, 
ordinances, permits, or directions of Project Manager, and shall not unreasonably encumber the site with 
materials or cause inconvenience to the Forest Preserve, public, or other contractors.  Contractor's 
responsibilities for usage of the site shall include: 

A. Temporary Facilities: 

1. Utilities:  Contractor shall obtain permits, provide, and make payment for such utilities as water, 
electricity, heat/air, telephone, and waste disposal when necessary in performing the Work.  

2. Buildings:  Contractor shall obtain permits, provide, and make payment for temporary structures 
such as offices, sheds, trailers, and sanitary facilities, and necessary maintenance of structures in 
performing the Work. 
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B. Construction Aids: 

1. Pumping:  When during construction, standing water caused by heavy rains or poor drainage 
becomes a hazard to the Work, Contractor shall provide and make payment for removal of water 
to existing drainage swales, storm sewers, or other natural or man-made drainageways. 

2. Ladders and Hoists:  Contractor shall provide the necessary ladders and hoists in performing the 
Work. 

3. Temporary Roads:  Contractor shall provide and make payment for temporary roads necessary or 
access to and within the site during the Work. 

C. Storage:  Materials and equipment shall be stored in a manner that preserves their quality and fitness 
for the Work.  When necessary, materials and equipment shall be placed under cover, on wooden 
platforms or other hard, clean surfaces, and not on the ground.  Private property shall not be used for 
storage purposes without written permission from the owner of the property.  Location of any storage 
area is subject to approval of the Project Manager. 

D. Parking:  Contractor's construction vehicles parked on the site shall not inhibit construction or prevent 
access for emergency or other official vehicles.  Parking areas are subject to Project Manager's 
approval. 

 
3.6 - Work Site Safety: 
Contractor shall be solely responsible for providing and maintaining safe conditions at the work site, 
including the safety of persons and property and shall comply with applicable laws and safety regulations 
to prevent injury to persons or damage to property, including all Occupational Safety and Health 
Administration (OSHA) laws and regulations.  This requirement shall apply continuously and shall not be 
limited to normal working hours.  Whenever public or private property is damaged, Contractor shall at 
his/her own expense, restore such property to a condition equal to that existing before the damage was 
done.  Contractor shall also be responsible for damage to the Work by actions of the elements or from 
any other cause whatsoever and shall restore the Work at his/her own expense.  When the Work is 
opened for usage by written order of the Project Manager, the said damage to the Work shall not be due 
to the Contractor's fault or negligence. 
 
Contractor shall have no claim against the Forest Preserve because of any damage or loss to the Work or 
to Contractor's equipment, materials or supplies from any cause, including damage or loss due to 
simultaneous work by others.  Existing property corners, disturbed or lost during construction, shall be 
replaced by a registered Land Surveyor at Contractor's expense.  
 
When Project Manager deems any operation, condition, or practice to be unsafe, Contractor shall take 
corrective action before affected work is resumed.  More specifically, the Contractor shall protect: 

A. Public and Adjacent Property:  Contractor shall protect public and adjacent properties, including 
roadways, and shall use necessary precautions to prevent damage or injury thereto. 

B. Present Structures:  Contractor shall prevent damage to pipes, conduits, and other underground 
structures, as well as fences, monuments, or other above-ground structures. 

C. Vegetation:  Vegetation not marked for removal shall not be cut trimmed or damaged except with the 
approval and under the direction of Project Manager.  Contractor shall provide on-site traffic patterns 
away from existing vegetation, shall provide necessary ramps, and shall not park vehicles near or under 
existing vegetation.  Methods for ramps, staking, bark protection, and snow fencing shall be developed by 
Contractor and approved by Project Manager prior to commencing the Work.  Contractor shall not park or 
maneuver equipment or stockpile materials within ten (10) feet of tree drip lines or plants to be protected.  
Vegetation damaged during construction is subject to replacement at Contractor's expense. 

D. Forest Preserve Employees and Public:  Contractor shall protect Forest Preserve employees and the 
public by, including but not limited to, placing and maintaining barricades, warning signs, flags, lights, and 
temporary passageways around construction areas, covering holes, properly storing materials and 
equipment, and providing other suitable methods for the protection of said persons. 
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3.7 - Labor, Equipment, and Methods: 
Contractor shall at all times employ sufficient labor and equipment for prosecuting the Work in a quality 
manner within the time specified.  Workers shall have sufficient experience and skill to properly perform 
the Work and operate the equipment. 
 
Equipment used on the Work shall be of such type, size, and amount and in such mechanical condition 
as to meet the requirements of the Work and produce a satisfactory quality of work.  Contractor shall 
replace unsatisfactory equipment and furnish additional equipment when deemed necessary by Project 
Manager. 
 
The specified methods and equipment shall be used in the prosecution of the Work unless otherwise 
authorized by Project Manager.  Contractor may make a written request to Project Manager to use a 
method or type of equipment other than those specified.  The request shall include a description of the 
proposed methods and equipment and an explanation of the reasons for the substitution.  When Project 
Manager authorizes trial use of the substitution, Contractor shall be responsible for producing the work in 
conformance with the Contract.  When Project Manager determines that the trial method or equipment 
does not conform to the Contract requirements, Contractor shall discontinue use of the substitute method 
or equipment and shall complete the remaining work with the specified methods or equipment.  
Contractor shall remove defective work and replace it with work meeting the Contract requirements or 
take other corrective action as necessary to meet the Contract requirements.  The Contractor will not be 
entitled to any increase in payment or extension of Contract time as a result of the Project Manager 
authorizing a change in methods or equipment under these provisions.    
 
3.8 - Overtime: 
Any overtime costs shall be incurred by the Contractor. 
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ARTICLE IV 
Prosecution and Progress 

 
4.1 - Inspection and Testing: 
Materials and equipment to be used in the Work shall be subject at all times during fabrication and 
manufacture to tests and inspections as specified or designated by Project Manager.  Contractor shall 
give advance notice to permit tests or inspections to be performed prior to incorporating materials or 
equipment into the Work.  Without charge to the Forest Preserve, Contractor shall furnish such amounts 
of materials needed for testing and shall afford the inspector such facilities required for collecting samples 
and making inspections.  Unless otherwise specified, the Forest Preserve will bear the cost of inspections 
and testing of materials. 
 
4.2 - Submittals: 
Contractor shall submit to Project Manager required shop drawings, product data, and samples 
concerning materials and equipment.  Project Manager's review and approval of required submittal shall 
be for the sole purpose of examining the general details and design of the proposed work and shall not be 
regarded as an assumption of risk or liability by the Forest Preserve.  Equipment and materials installed 
or used without such review shall be at risk of rejection and replacement by Contractor at no cost to the 
Forest Preserve.  Submittals shall become part of the Contract Documents.  Contractor shall be 
responsible for any delay in the Work due to a delay in providing required submittals. 
 
Unless otherwise specified, equipment and materials are to be new and of best quality.  Materials, 
equipment, or work having a well-known, technical, or trade meaning but not specifically defined in the 
Contract Documents, shall be construed in accordance with such well known meaning recognized by 
Architects, Engineers, and tradesmen. 
 
4.3 - Removal of Defective Work: 
Project Manager may reject and require correction of the Work that does not conform to the Contract 
Documents.  Contractor shall correct condemned workmanship and immediately remove and replace 
rejected materials and equipment without charge to the Forest Preserve. When Contractor fails to correct 
condemned work and remove rejected materials and equipment from the premises, the Forest Preserve 
reserves the right to perform such work as provided in the General Conditions, Article II, Section 2.4.   
 
Until final payment, all Work shall be subject to inspection and testing by the Forest Preserve or its 
designated representative, including removing or uncovering finished work.  Contractor shall provide 
access and assistance required by the Forest Preserve for such inspection and testing and shall furnish 
necessary facilities, labor, and materials for such removal and approved replacement. 
 
When questioned work is found to be defective due to fault of Contractor, subcontractor, suppliers, or 
their employees, Contractor shall pay for the cost of such inspection and reconstruction.  When 
questioned work is found to meet Contract requirements, actual cost of labor and materials involved in 
inspection and reconstruction, plus twenty percent (20%) shall be allowed Contractor by the Forest 
Preserve. 
 
4.4 - Completion Date: 
Contractor warrants that the commencement and completion dates specified in the Invitation for Bids is 
reasonable time for completion of the Work for the Contract price taking into consideration natural and 
man-made conditions that may affect the Work or work site. 
 
A. Request for Extension:  Requests for extension of time to complete shall be made in writing to Project 
Manager not more than five (5) calendar days after commencement of the delay.  Project Manager shall 
review the request and the circumstances surrounding the request and shall issue a written extension of 
time to complete when so warranted. 
 
B. Compensation:   No compensation other than the extension of the Contract time, shall be made to 
Contractor because of delays from any cause in the commencement, prosecution, or completion of the 
Work, whether caused by the Forest Preserve or any other party and whether avoidable or unavoidable. 
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C. Liquidated Damages:  Time is of the essence to the contract. Should the Contractor fail to 
complete the work by the completion date specified in the Invitation for Bids or within such extended time 
as may have been allowed, the Contractor shall be liable and shall pay to the Forest Preserve the amount 
shown in the following schedule of deductions, not as a penalty but as liquidated damages, for each day 
of overrun in the contract time or such extended time as may have been allowed. The liquidated damages 
for failure to complete the contract on time are approximate, due to the impracticality of calculating and 
proving actual delay costs. This schedule of deductions establishes the cost of delay to account for 
administration, engineering, inspection, and supervision during periods of extended and delayed 
performance. The Contractor agrees that the costs of delay represented by this schedule are understood 
to be a fair and reasonable estimate of the costs that will be borne by the Forest Preserve during 
extended and delayed performance by the Contractor of the work, remaining incidental work, correction of 
work improperly completed, or repair of work damaged as a result of the Contractor. The liquidated 
damage amount specified will accrue and be assessed until final completion of the total Work of the 
contract even though the Work may be substantially complete. The Forest Preserve will deduct these 
liquidated damages from any monies due or to become due to the Contractor from the Forest Preserve. 
The liquidated damages shall be in addition to and not in lieu of any other rights and remedies the Forest 
Preserve has under the Contract for the Contractor’s failure to timely perform. 
 
 
 
 
 
 
 
 
 
 
 
 

4.5 - Construction Schedules and Meetings: 
Contractor shall submit construction schedules and attend project meetings as outlined below and 
specified by the Project Manager. 
 
A. Pre-Construction Meeting:  After issuance of the Notice to Proceed and prior to commencing the 
Work, Contractor and Project Manager shall attend a site meeting to address project components and 
review the construction schedule.  
 
B. Progress Reports:  Contractor shall provide Project Manager weekly progress reports.  Variances 
from the construction schedule shall be explained and discussed with Project Manager for approval. 
 
C. Construction Meetings:  Project update meetings shall be scheduled throughout the prosecution of 
the Work as required by Project Manager or Contractor. 
 
4.6 - Cleaning Up: 
Contractor shall keep the project site and adjoining premises free from accumulation of waste material or 
rubbish caused by his/her employees or work.  Upon completion of the Work, Contractor shall remove 
equipment, rubbish, tools, and surplus materials from the site and adjoining premises.  When Contractor 
fails to do so within five (5) calendar days of a written request by the Project Manager, the Forest 
Preserve may remove the items and deduct the cost of such removal from Contractor's final payment. 
 
4.7 - Correction of Work After Final Payment: 
Partial or final payment of any Contract provision shall not relieve Contractor's responsibility for correcting 
defects in the Work performed.  Contractor shall correct defects as provided in the General Conditions, 
Article VI, Section 6.2. 

Schedule of Deductions for Each Day of Overrun in Contract Time 
 

Original Contract Amount Daily Charges 
From More Than To and Including Calendar Day 
$ 0 
100,000 
500,000 
1,000,000 
3,000,000 
6,000,000 
12,000,000 

$ 100,000 
500,000 
1,000,000 
3,000,000 
6,000,000 
12,000,000 
And over 

$ 475 
750 
1,025 
1,275 
1,425 
2,300 
6,775  
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ARTICLE V 
Payment 

 
5.1 - Contract Breakdown: 
Prior to the first request for payment on a lump sum contract, Contractor shall submit a breakdown of the 
Proposal to Project Manager.  The breakdown shall consist of major items and subdivisions of the 
construction work. 
 
5.2 - Payment: 
Contractor may request partial payments based on estimates of work completed.  Payment requests shall 
be submitted to the Project Manager no later than the 20th day of each month.  The estimate shall be a 
sworn statement of work completed to date.  Payment requests shall be submitted directly to the Forest 
Preserve for approval at the Board of Commissioner's regular meeting on the second Thursday of each 
month.  Failure to submit payment requests by the 20th day of each month will result in a minimum of one- 
month delay in payment.   Contractor acknowledges and accepts that no payment, partial or otherwise, will 
be made unless Contractor has complied with all provision of the Prevailing Wage Act as detailed in Section 
7.4. 
 
A. Amount Due and Retainage:  The amount due in each payment request shall be based on the 
estimate for items of work completed to date and shall be expressed as a percentage of the total.  The 
corresponding cost for each item shall be shown and totaled showing the total cost of work, less ten 
(10%) percent to be withheld, giving the amount requested for payment.  Previous payments and balance 
to complete shall be shown on pay requests. 
 
B. Partial Payment for Stored Material:  Payment requests may be included for materials received and 
stored properly and safely at the site.  Payment, however, shall not relieve Contractor of the responsibility 
for care, protection, and installation of materials.  Restoration of damaged materials shall be Contractor’s 
responsibility. 
 
C. Payment For Items Omitted When Partially Complete:  Acceptable materials ordered by Contractor or 
delivered to the work site prior to the date of its cancellation or alteration by the Project Manager shall be 
purchased from Contractor by the Forest Preserve at actual cost and shall become Forest Preserve 
property; or at the option of the Project Manager, the unused acceptable materials shall remain 
Contractor's property and he/she shall be paid the actual cost for freight, unloading, and hauling costs, 
less the actual salvage value. 
 
D. Waivers of Lien:  Payment requests, including final payment, shall be accompanied by appropriate 
waivers of lien as acceptable evidence of payment by Contractor of current accounts incurred as part of 
the Contract.  Failure to provide waivers of lien with each payment request shall result in a withholding of 
payment until waivers are received by the Forest Preserve. 
 
E. Payment Withholding:  The Forest Preserve reserves the right to temporarily withhold payment from 
any pay request submitted by Contractor due to the delay in the progress or completion of the Work, 
failure of Contractor to document a pay request, inability of Contractor to complete the Work, or any other 
failure of Contractor to perform the Work in accordance with the Contract Documents. 
 
F. Final Inspection:  Project Manager shall make a final inspection of the Work after Contractor notifies 
the Forest Preserve that the Work is substantially complete.  Project Manager shall review the Work and 
notify Contractor in writing of all Punch List items, if any, to be corrected or completed.  Following 
Contractor’s completion of all Punch List work, Project Manager shall provide a written notice of final 
acceptance to Contractor. 
 
G. Final Payment:  Upon completion of the Work in accordance with the Contract Documents and final 
acceptance by Project Manager, Contractor shall submit final waivers of lien, a final request for payment 
including the ten (10%) percent withheld, and any issued keys.  Final payment shall be made by the 
Forest Preserve within sixty (60) calendar days after receipt of the above items. 
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ARTICLE VI 
Financial Assurances 

6.1 - Bonding: 
Contractor shall submit and maintain a Performance Bond and a Labor and Materials Payment Bond for an 
amount equal to 100% of the Contract.  The Surety shall be a corporation licensed to do such business in the 
State of Illinois and must be acceptable to the Forest Preserve.  Bonds shall guarantee the faithful performance 
of the work in accordance with the Contract, payment of indebtedness incurred for labor and materials, and 
guaranteed correction of work for a period of one (1) year after final payment.  Bonds shall state that the surety 
waives notice of any change in the terms of the Contract occurring after the execution and delivery of such 
bonds. Premiums on bonds shall be paid by Contractor.  Bonds shall include provisions to guarantee the faithful 
performance of prevailing wage laws. 
 
If at any time the Forest Preserve becomes dissatisfied with the Surety, or for any other reason such Bonds shall 
cease to be adequate security for the Forest Preserve, Contractor shall within five (5) calendar days after 
receiving written notice to do so, substitute acceptable Bonds in such form and sum signed by such other Surety 
satisfactory to the Forest Preserve, at no cost to the Forest Preserve. 
 
6.2 - Guarantee: 
Contractor guarantees that materials, equipment, and workmanship shall be free from defects for a period 
of one (1) year from the date of completion and final acceptance.  Corrective replacement shall be made 
by Contractor, at no expense to the Forest Preserve, within thirty (30) calendar days after written 
notification by the Forest Preserve.  When Contractor fails to correct any such defects of the Work as 
provided in this Article, the Forest Preserve reserves the right to correct the Work at the Contractor’s 
expense as provided in the General Conditions, Article II, Section 2.4. 
 
6.3 - Insurance: 
Contractor shall furnish the Forest Preserve with a Certificate of Insurance in duplicate within ten (10) 
calendar days of Award of Contract showing coverage of required insurance.  Certificates of Insurance 
shall be in a form acceptable to the Forest Preserve and shall (1) be signed by the insurance company or 
authorized agent; (2) certify the name and address of the insured party; (3) describe the work covered by 
the insurance; (4) display insurance policy numbers; (5) outline limits of policy coverage and expiration 
date; (6) specifically state the “Forest Preserve District of Will County is additionally named insured under 
the policy”; and (7) provide certification that the policy will not be modified, amended, changed, cancelled, 
or terminated without thirty (30) business days prior written notice to the Forest Preserve.  
 

Contractor shall keep the required insurance in force during performance of the Contract.  Contractor shall 
not commence work under the Contract until the required insurance has been obtained and Certificates of 
Insurance furnished to the Forest Preserve.  When an umbrella or excess coverage policy is used, the 
Forest Preserve reserves the right to require a copy of the entire policy.  Insurance shall be in form and 
substance issued by companies satisfactory to the Forest Preserve, shall provide primary coverage for the 
Forest Preserve, and shall meet the minimum requirements set forth in the attached Exhibit A.  
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ARTICLE VII 

Legal Requirements 
 
7.1 - Indemnification: 
Contractor shall protect, defend, indemnify, and hold harmless the Forest Preserve, its officers, 
commissioners, employees, representatives, and agents from and against all claims, actions, suits, 
judgments, settlements, awards, costs, losses, and expenses, including attorneys' fees and administrative 
expenses, and liabilities of whatsoever kind or nature arising in whole or in part out of: 

A. Contractor's performance of, or failure to perform, the Work in accordance with the terms of the 
Contract. 

B. Infringement (actual or claimed) on patents, copyrights, trademarks or trade names by reason of any 
work performed or to be performed by Contractor under the Contract or by reason of anything to be 
supplied by Contractor pursuant to the Contract; 

C. Bodily injury, including death, to any person or persons (including Contractor's officers, employees, 
agents, and servants) or damage to or destruction of property, including the loss of use thereof and 
any environmental damages: 

1) caused in whole or in part by any act, error or omissions by Contractor, subcontractor, or anyone 
directly or indirectly employed by any of them regardless of whether or not it is caused in part by 
a party to be indemnified hereunder; 

2) arising directly or indirectly out of the presence of any person in or about any part of the project 
site or in the streets, sidewalks, and property adjacent thereto; or 

3) arising directly or indirectly out of the use, misuse, or failure of any machinery or equipment used 
directly or indirectly in the performance of the Contract. 

 
7.2 - Laws and Permits: 
Contractor shall at all times observe and comply with federal, state, and local laws, regulations, and 
ordinances which in any manner affect the conduct of the Work.  Complaints, claims, or actions brought 
against Contractor for failure to observe or comply with any law, ordinance, or regulation shall be the sole 
responsibility of Contractor and shall in no way extend to or expose the Forest Preserve to liability as 
provided in the General Conditions, Article VII, Section 7.1. 
 
Contractor shall perform all work and use only those materials conforming to municipal, county, state, and 
federal codes regarding health, safety, and welfare.  The Forest Preserve shall not be held responsible 
for failure of work or materials that do not conform to codes. 
 
Prior to beginning the Work, Contractor shall obtain all necessary permits, licenses, and approvals, pay 
charges and fees, and give notices necessary and incident to the due and lawful prosecution of the Work.  
Contractor shall pay royalties of patented items and shall indemnify and hold harmless the Forest 
Preserve as provided in the General Conditions, Article VII, Section 7.1.  
 
7.3 - Fair Employment Practices: 
Contractor shall comply with the provisions of the Illinois Human Rights Act and the Illinois Department of 
Human Right’s Equal Opportunity Clause, 44 Ill. Admin. Code 750, incorporated by reference and 
attached as Exhibit B, and all other applicable employment laws and regulations during the performance 
of the Contract.   

Failure of Contractor to comply with the Act and the Equal Employment Opportunity Clause will result in 
cancellation of the Contract and possible sanctions or penalties as provided by statute or regulation.   

 
7.4 - Prevailing Wage Act: 
Contractor recognizes that the Forest Preserve is a public body which is subject to the Prevailing Wage 
Act, 820 ILCS 130/0.01, et seq (referred to as “Act” in this subsection).  Contractor shall comply at all 
times with the provisions of the current Act, as well as any amendments thereto.  Failure of Contractor to 
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comply with the Act, including but not limited to the section of records, provision of certified monthly 
payroll reports, and any and all rules and regulations promulgated by the State of Illinois with regard to 
the Act, will result in the cancellation of the Contract.  Contractor expressly waives any right for recovering 
damages due to Contract cancellation based on its failure to comply with the Act. 
 
The Act requires contractors and subcontractors to pay laborers, workers and mechanics performing 
services on public works projects no less than the current “prevailing rate of wages” (hourly cash wages 
plus amount for fringe benefits) in the county where the work is performed. The Illinois Department of 
Labor (“Department”) publishes the prevailing wage rates on its website at http://labor.illinois.gov/. The 
Department revises the prevailing wage rates and the contractor/subcontractor has an obligation to check 
the Department’s web site for revisions to prevailing wage rates. For information regarding current 
prevailing wage rates, please refer to the Illinois Department of Labor’s website. All contractors and 
subcontractors rendering services under this Contract must comply with all requirements of the Act, 
including but not limited to, all wage requirements and notice and record keeping duties. 
When the Illinois Department of Labor revises the prevailing rate of wages, these revised rates shall apply 
to the Contract.  It will be the responsibility of the Contractor to obtain the revised rates from the Illinois 
Department of Labor and apply them appropriately throughout the duration of the Work. 
 
Contractor shall maintain accurate records of the names, occupations, and wages paid to each laborer, 
worker, and mechanic employed in connection with the Work.  Contractor shall provide one copy of a 
monthly certified payroll consisting of a complete record of all laborers, mechanics, and other workers 
employed by it on the Work including worker’s name, address, telephone number when available, social 
security number, classification or classifications, the hourly wages paid in each period, the number of 
hours worked each day, and the starting and ending times of each work day.  Contractor shall supply a 
second copy of a monthly certified payroll consisting of a complete record of all laborers, mechanics, and 
other workers employed by them on the Work including worker’s name, classification or classifications, 
the hourly wages paid in each period, the number of hours worked each day, and the starting and ending 
times of each work day.  For its reporting, Contractor shall use the Illinois Department of Labor’s Certified 
Transcript of Payroll Form (IL452CM02), available on the Department of Labor’s website. Contractor shall 
allow the Forest Preserve access to these records for inspection purposes at any reasonable hour and 
upon reasonable notice.  In the event Contractor fails to comply with the provisions of the Act, Contractor 
shall indemnify and hold harmless the Forest Preserve, its officers, employees, and agents from any and 
all liability arising from any violation of the Act.  Contractor acknowledges and accepts that it will not 
receive any payment under the Contract unless it is in compliance with all provisions of the Act. Violations 
of the Act may result in penalties as provided in the Act. 
 
7.5 - Employment of Illinois Workers: 
Contractor recognizes that the Forest Preserve is a public body which is subject to the Employment of 
Illinois Workers on Public Work Projects Act, Illinois Revised Statutes, 30 ILCS 570, sec.1-7.  Contractor 
shall comply at all times with provisions of the Act.  Failure of Contractor to comply with the Act, and any 
rules or regulations promulgated by the State of Illinois with regard to the Act, will result in the 
cancellation of the Contract.  Contractor expressly waives any right for recovering damages due to 
Contract cancellation for failure to comply with the Act. 
 
Contractor shall maintain accurate records of the names and addresses of workers employed by it, 
whether skilled, semi-skilled, or unskilled, and whether manual or non-manual.  
 
In the event Contractor fails to comply with the provisions of the Act, Contractor shall indemnify and hold 
harmless the Forest Preserve as provided in the General Conditions, Article VII, Section 7.1. 
 
7.6 Substance Abuse Prevention: 

The Contractor shall comply with and cause all subcontractors to comply with the requirements and 
provisions of the Illinois Substance Abuse Prevention on Public Works Projects Act (820 ILCS 265/1 et 
seq.) (referred to as the “Act” in this subsection) and any other applicable laws and regulations governing 
substance use in the workplace. Prior to commencing the Work, the Contractor shall have in place a 
written program which meets or exceeds the program requirements in the Act and shall provide a copy of 
that program to the Forest Preserve. 
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Failure by the Contractor to comply with the requirements of the Act shall constitute a material default of the 
Contract and shall give the Forest Preserve the right to pursue any remedy available to it at law or in equity, 
including termination of this Contract for cause in the Forest Preserve’s sole discretion and any other 
remedy as provided in this Contract.  In the event of a default hereunder, Contractor shall also pay to the 
Forest Preserve all damages the Forest Preserve is entitled to under this Contract that arise from the 
default, together with interest, costs, and the Forest Preserve’s reasonable attorney fees. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



MSC - 2-6-20 General Conditions, Page 16 of 16 Rev. 4/2022 
 

 
ARTICLE VIII 

Miscellaneous Provisions 
 
8.1 – Freedom of Information Act: 
 
This contract and all related public records maintained by, provided to, or required to be provided to the 
Forest Preserve are subject to the Illinois Freedom of Information Act, 5 ILCS 140.  
 
8.2 Audit/Retention of Records: 

Contractor and its subcontractors shall maintain books and records relating to the performance of this 
Contract and any subcontract necessary to support amounts charged to the Forest Preserve pursuant 
this Contract or subcontract.  All records, including electronic records, shall be maintained by the 
Contractor for a period of three (3) years from the later of the date of final payment under the Contract or 
completion of the Contract, and by the subcontractor for a period of three (3) years from the later of final 
payment under the term or completion of the subcontract.   

If Federal funds are used to pay contract costs, the Contractor and its subcontractors must retain their 
respective records for five (5) years.   

All such records related to the Contract are subject to an audit by representatives of the Forest Preserve, 
upon reasonable notice and during normal business hours, and the Contractor and any subcontractors 
shall not impose a charge for any audit or examination the records. 
 
8.3 Assignment: 
This contract may not be assigned or transferred in whole or in part by the Contractor without the prior 
written consent of the Forest Preserve. 
 
8.4 Amendments: 
The parties agree that this Contract and all Exhibits attached hereto may be amended only by the mutual, 
written consent of the parties by means of the same procedures used to adopt this Contract and authorize 
its execution in the first instance.  

 
8.5 Governing Law: 
The laws, cases and statutes of the State of Illinois shall govern the validity, performance and 
enforcement of this A. Venue for any dispute related to or arising out of this Contract shall be in the 
Circuit Court of Will County. 
 
8.6 Severability: 
If any provisions of this Contract are held to be invalid, such provisions shall be deemed to be excised 
therefrom, and the invalidity thereof shall not affect any of the other provisions contained herein, which 
provisions shall be enforceable to the fullest extent possible. 

 
 

 



                Return to:  aŀǘǘ wǳƘǘŜǊ                       
Email: mruhter@fpdwc.org

17540 W. Laraway Road 
Joliet, IL 60433 

Phone (815) 727-8700
Fax (815) 722-3608

$50 Permit Fee Required 

SPECIAL USE PERMIT APPLICATION

Construction Research Education       Utilities              FPDWC Project              Other 

Organization Requesting Permit 

Organization:

Contact Person:

Address: City: State:    Zip: 

Phone: Cell: Fax:

E-Mail:

       

 

Sub-Contractor Information

 

Sub-Contractor/Organization:

Address:    City:                State:                Zip:    

Phone: Cell: Fax:

 

 

E-Mail:

Sub-Contractor Contact Person:

Special Use Permit, Page 1 of 2



Standard Conditions: 

If construction/soil disturbance is being done on District property, please provide proof of JULIE notification prior to 
excavation work. Project number assigned by JULIE is:    

Provide proof that all required sign-offs and permits have been secured. 

Provide proof of Certificate of Liability Insurance for no less than $1,000,000.00 that states "The Forest Preserve District 
of  Will County is additionally insured with respect to the General Liability policy."  
Send to Attn: Matt Ruhter, 17540 W. Laraway Road, Joliet, IL 60433.
Project area will be restored to pre-existing condition if impacted by the project, or restored as approved by the District in  
writing. 

Warning signs and other safety measures taken. 

Copy of Permit displayed in front window of vehicle described on Page 1 when accessing preserve from non-designated     
areas.

  

   

 

 

Vehicle Information

 

(Post in Car Window if Vehicle is not in designated parking area or extended hours)

Number of

 

Vehicles:

      

Number in Group:

Description of Vehicles with
 License Plate Numbers:

Preserve: Location within Preserve:

Description of Work:

 Will anything be removed from the preserve?               Yes No            If yes, describe: 

   Will anything be left on site?               Yes No             If yes, describe.

   Permit Start Date:     Permit End Date:

   Permitted Days of Week:  Permitted Hours:

Special Use Permit, Page 2 of 2
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TITLE 44: GOVERNMENT CONTRACTS, GRANTMAKING, PROCUREMENT AND
PROPERTY MANAGEMENT 

SUBTITLE B: SUPPLEMENTAL PROCUREMENT RULES
CHAPTER X: DEPARTMENT OF HUMAN RIGHTS

PART 750 PROCEDURES APPLICABLE TO ALL AGENCIES 
SECTION 750.APPENDIX A EQUAL EMPLOYMENT OPPORTUNITY CLAUSE

 
Section 750.APPENDIX A   Equal Employment Opportunity Clause
 

EQUAL EMPLOYMENT OPPORTUNITY
 

In the event of the contractor's non-compliance with the provisions of this Equal Employment
Opportunity Clause or the Act, the contractor may be declared ineligible for future contracts or
subcontracts with the State of Illinois or any of its political subdivisions or municipal corporations,
and the contract may be cancelled or voided in whole or in part, and other sanctions or penalties
may be imposed or remedies invoked as provided by statute or regulation.  During the performance
of this contract, the contractor agrees as follows:
 

1)         That he or she will not discriminate against any employee or applicant for
employment because of race, color, religion, sex, sexual orientation, marital status,
order of protection status, national origin or ancestry, citizenship status, age,
physical or mental disability unrelated to ability,  military status or an unfavorable
discharge from military service; and, further, that he or she will examine all job
classifications to determine if minority persons or women are underutilized and will
take appropriate affirmative action to rectify any underutilization.

 
2)         That, if he or she hires additional employees in order to perform this contract or any

portion of this contract, he or she will determine the availability (in accordance with
this Part) of minorities and women in the areas from which he or she may
reasonably recruit and he or she will hire for each job classification for which
employees are hired in a way that minorities and women are not underutilized.

 
3)         That, in all solicitations or advertisements for employees placed by him or her or on

his or her behalf, he or she will state that all applicants will be afforded equal
opportunity without discrimination because of race, color, religion, sex, sexual
orientation, marital status, order of protection status, national origin or ancestry,
citizenship status, age, physical or mental disability unrelated to ability,  military
status or an unfavorable discharge from military service.

 
4)         That he or she will send to each labor organization or representative of workers with

which he or she has or is bound by a collective bargaining or other agreement or
understanding, a notice advising the labor organization or representative of the
contractor's obligations under the Act and this Part.  If any labor organization or
representative fails or refuses to cooperate with the contractor in his or her efforts to
comply with the Act and this Part, the contractor will promptly notify the
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Department and the contracting agency and will recruit employees from other
sources when necessary to fulfill its obligations under the contract.

 
5)         That he or she will submit reports as required by this Part, furnish all relevant

information as may from time to time be requested by the Department or the
contracting agency, and in all respects comply with the Act and this Part.

 
6)         That he or she will permit access to all relevant books, records, accounts and work

sites by personnel of the contracting agency and the Department for purposes of
investigation to ascertain compliance with the Act and the Department's Rules and
Regulations.

 
7)         That he or she will include verbatim or by reference the provisions of this clause in

every subcontract awarded under which any portion of the contract obligations are
undertaken or assumed, so that the provisions will be binding upon the
subcontractor.  In the same manner as with other provisions of this contract, the
contractor will be liable for compliance with applicable provisions of this clause by
subcontractors; and further it will promptly notify the contracting agency and the
Department in the event any subcontractor fails or refuses to comply with the
provisions.  In addition, the contractor will not utilize any subcontractor declared by
the Illinois Human Rights Commission to be ineligible for contracts or subcontracts
with the State of Illinois or any of its political subdivisions or municipal
corporations.

 
(Source:  Amended at 35 Ill. Reg. 3695, effective February 18, 2011)
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SECTION 02009 – TEMPORARY CONTROLS 

PART 1 - GENERAL 
 
1.1 DESCRIPTION: 

Temporary Controls shall consist of furnishing all labor, materials, tools and equipment necessary to: 

A. Locate and protect all existing utilities 

B. Establish and maintain construction staking 

C. Protect the site and work completed 

D. Provide traffic control measures in the construction zone 
 
1.2 BASIS OF PAYMENT: 

A. Protection of existing utilities is considered incidental to this contract and will not be paid for 
separately 

B. Construction staking is considered incidental to the contract and will not be paid for 
separately 

C. Protection of Work is considered incidental to this contract and will not be paid for separately 

D. Traffic control is considered incidental to this contract and will not be paid for separately 
 
PART 2 - MATERIALS      (Not Applicable) 
 
PART 3 - EXECUTION 
 
3.1 UTILITIES: 

Contractor shall determine the locations of and protect buried and exposed utilities (public and 
private) within the Construction Limits or areas disturbed by their operation.  Utilities that interfere 
with construction may be temporarily rerouted with the approval of the Owner's Representative.  
Repairs to utilities that are damaged due to Contractors operations shall be made by Contractor 
at no cost to Owner. 

 
3.2 CONSTRUCTION STAKING: 

Contractor shall provide necessary horizontal and vertical controls to adequately mark the 
location of proposed improvements contained in the drawings and be responsible for maintaining 
staking throughout the duration of the project.  The Owner reserves the right to make minor 
adjustments in the lines and grades as the work progresses whenever such changes are 
considered necessary to better accomplish the intent of the drawings. 

 
3.3 PROTECTION OF WORK 

Contractor shall protect his work at all times throughout the duration of this project in accordance 
with General Conditions and at the direction of Owner's Representative.  Temporary gates and 
fences will be permitted. 

 
3.4 TRAFFIC CONTROL 

Contractor shall be responsible for providing all signs, barricades, flag men, and other traffic 
control devices in the construction zone.  All traffic control measures shall meet the requirements 
of the Illinois Manual on Uniform Traffic Control Devices for Streets and Highways, latest edition, 
and the Standard Specifications for Traffic Control Items, latest edition.  The work shall be 
conducted with minimum interference to roadways. 
 
 

END OF SECTION 02009 



DIVISION 2 – SITE WORK 
SECTION 02050 – DEMOLITION 

 

  

PART 1 - GENERAL 
 
1.1  DESCRIPTION: 

Demolition shall include all demolition, removal and salvage work as shown on the drawings or 
specified herein to include, but not necessarily limited to the following: 
A. Existing Concrete Removal 

 
1.2  BASIS OF PAYMENT: 

A. Payment for Existing Concrete Removal shall be on a SQUARE FOOT basis as bid in the 
proposal under the item CONCRETE REMOVAL. 

 
1.3  INCORPORATED SPECIFICATIONS 

The following specifications are incorporated into this document. 
 

A.  Illinois Department of Transportation, Standard Specifications for Road and Bridge 
Construction, latest revision. 
 
Specific attention is drawn to the following sections: 
Articles 440.01-440.06 Removal of Existing Pavement and Appurtenances 

 
B. Exceptions:  All references in the Illinois Department of Transportation Standard 

Specifications to method of measurements and compensation shall not apply. 

 
PART 2 - MATERIALS (Not Used) 
 
PART 3 - EXECUTION 
 
3.1 GENERAL: 

Where portions of the existing pavement, curb, gutter, sidewalk, or similar structures are to be left 
in the surface of the finished work, Contractor shall remove the structure to an existing joint, or 
sawcut the structure to a true line. Sufficient removal shall be made to provide for proper grades 
and connections with the new work. 
 

3.2  EXAMINATION: 
Survey existing conditions and correlate with requirements indicated to determine extent of 
selective demolition required. 

1. When unanticipated mechanical, electrical, or structural elements that conflict with intended 
function or design are encountered, investigate and measure the nature and extent of conflict.  
Promptly submit a written report to Owners Agent. 

2. Survey of Existing Conditions:  Record existing conditions by use of preconstruction photographs 
or videotapes. 

3. Perform surveys as the Work progresses to detect hazards resulting from selective demolition 
activities. 

 
3.3 EXISTING CONCRETE AND DEBRIS REMOVAL 

Existing Concrete shall consist of removal of existing concrete to the full depth of existing 
concrete. 
 

3.4 DISPOSAL 
Removal items not scheduled for re-use or salvage shall be properly disposed of off-site in 
accordance with applicable local, state and federal regulations.  

END OF SECTION 02050 



DIVISION 2 – SITE WORK 
SECTION 02122 – TREE PROTECTION 

TRIMMING AND REMOVAL 
 

  

 
PART 1 - GENERAL 
 
1.1 SUMMARY 
 
 A. This section specifies trimming and protection of trees that are indicated to remain but 

interfere with or are close to new construction, as herein specified.  Trees which are to 
remain will be protected with construction fencing. Trimming and hand excavating will be 
required as necessary to preserve trees in close proximity to new construction. 

 
B. Grubbing, Tree, Brush, and Debris Removal shall consist of furnishing all labor, 

materials, tools and equipment necessary to remove trees, brush, stumps, roots, trash, 
and construction debris as indicated on the drawings. 

 
1.2 BASIS OF PAYMENT 

 
Payment for Tree Removal will be on a per unit basis as bid in the proposal under TREE 
REMOVAL of the indicated unit of tree diameter. 
 
Payment for Tree Protection will be incidental to the contract and will not be paid for separately. 
 

1.3 RELATED WORK 
 

B. Section 02010 – Construction Fence 
 
1.4  REFERENCES 
 

A. Illinois Department of Transportation, Standard Specifications for Road and Bridge 
Construction, latest revision. 

 
Specific attention is drawn to the following sections: 
 
Articles 201.01-201.09 Clearing, Tree Removal, and Protection, Care, and Repair of 
Existing Plant Material 
 
Article 202.03 Removal and Disposal of Surplus, Unstable, and Unsuitable Materials and 
Organic Waste. 

Contractor shall adhere to the above specifications unless applicable items of work or 
materials are modified herein.  

 
 B. National Arborist Association. 

 
C. National Society of Arboriculture. 

 
1.5  DEFINITIONS 

Trees:  Woody perennial plants having a single main stem or trunk measuring six (6) inches or 
more in diameter two (2) feet above ground. Trees having a trunk diameter less than six (6) 
inches shall be considered brush. 
 
Grubbing: Removal of all bushes, stumps, and roots under all paved areas.  Removal of all 
bushes, stumps, and roots in areas to receive earthwork.  It is called to the contractor’s attention 
that grubbing in area of earthwork is not shown on the plans. 

 



DIVISION 2 – SITE WORK 
SECTION 02122 – TREE PROTECTION 

TRIMMING AND REMOVAL 
 

  

Construction Debris:  An accumulation of any unusable man-made construction material which 
has been placed on the site during the contract period, including, but not limited to; concrete, 
metal, lumber, and litter. 

 
 
PART 2 - PRODUCTS 
 
2.1 MATERIALS (Not applicable) 
 
 
PART 3 - EXECUTION 
 
3.1 GENERAL 
 
 A. All trees designated to be preserved shall be protected in accordance with the Standard 

Specifications for Road and Bridge Construction and with the requirements of the 
drawings and specifications. 

 
 B. Protect tree root systems from damage due to noxious materials caused by run-off or 

spillage during mixing, placement, or storage of construction materials.  Protect root 
systems from flooding, eroding, or excessive wetting resulting from dewatering 
operations. 

 
 C. Do not allow fires under or adjacent to trees or other plants that are to remain. 
 
3.2  COMPLETION 
 

A. Grubbing shall consist of removing all brush, stumps, roots, and vegetation under the, 
proposed PCC pads/walkways.  All stumps and roots shall be removed to a depth of not 
less than 12 inches below the original ground level or 12 inches below the proposed sub-
grade in cut areas. 

 
3.4 TREE REMOVAL 
 

A. Trees which are selected to be removed shall be removed to a depth of twelve (12”) 
inches below grade in accordance with the above referenced and incorporated 
specifications. 

 
3.5 CHIPPING 
 

A. Use a mechanical chipper to chip all remains from trimming and tree / shrub removal, all 
wood chips, debris, wood, bark, leaves, etc. shall be removed from the site. 

 
3.9 DISPOSAL 
 
 A. Burning on Owner's property of removed trees and branches is not permitted on site. 
 

B. Removal from Owner's Property:  Material resulting from these operations shall be 
removed from the site and disposed of in an appropriate manner at an Illinois EPA 
authorized waste management facility. 

 
 

END OF SECTION 02122 



SECTION 02200 – EARTHWORK 
 

EARTHWORK 
 
PART 1 - GENERAL 
 
1.1  DESCRIPTION 

Earthwork shall consist of furnishing all labor, materials, tools and equipment necessary to 
grade the site in accordance with the plan, specifications, and proposal form. This may 
include rough and finish grading; excavation of organic soils; removal, stockpiling and 
redistribution of topsoil; and all other grading and excavation operations unless otherwise 
called for in the plan and specifications.   

 
1.2  FIELD CHANGES 

The Owner reserves the right to make minor adjustments in lines and grades as the work 
progresses, whenever such changes are considered necessary to better accomplish the 
intent of the drawings. 

 
1.3  BASIS OF PAYMENT 

A. Payment for general earthwork shall be considered incidental to the contract and 
shall not be paid seperately. 

 
1.4  INCORPORATED SPECIFICATIONS 

The following specifications are incorporated into this document: 
 
"Standard Specifications for Road and Bridge Construction" - Illinois Department of 
Transportation – Latest Edition 

Articles 202.04-202.06 Earth and Rock Excavation 
Articles 205.01-205.08 Embankment 
Articles 211.01-211.06 Topsoil and Compost 
 

Contractor shall adhere to the above specifications unless applicable items of work or 
materials are modified herein. 

 
PART 2 - MATERIALS 
 
2.1  EMBANKMENT 

Embankment shall consist of excavated material resulting from site grading for the concrete 
bench pads. 

 
PART 3 - EXECUTION 
 
3.1  TOPSOIL REMOVAL AND REDISTRIBUTION 

Topsoil shall be removed from within all areas to be excavated or graded and stockpiled or 
contained for reuse or removed from the site. Topsoil may be re-spread at a minimum 
thickness of two (2) inches around the concrete pad aprons and footings as directed by the 
District’s representative. Excess soil shall be removed from the site. 

 
 

END OF SECTION 



SECTION 02510 – AGGREGATE BASE COURSE 
 

 

PART 1 - GENERAL 
1.1 DESCRIPTION 

 
A. Aggregate Base Course shall consist of furnishing all labor, materials, tools, and 

equipment necessary to construct the aggregate stone base as indicated in the drawings. 
 

1.2 BASIS OF PAYMENT 
 

A. AGGREGATE BASE COURSE is considered incidental to the CONCRETE FLATWORK 
pay item and will not be paid for separately.  

 
1.3 INCORPORATED SPECIFICATIONS 

 
A. The following specifications are incorporated into the document: 

 
1. Illinois Department of Transportation, Standard Specifications for Road and Bridge 

Construction, latest revision. 
Specific attention is drawn to the following sections: 
Articles 301.01 - 301.10  Subgrade Preparation 
Article 311.01 - 311.07 Granular Subbase 
Section 351  Aggregate Base Course 
Articles 1004.01, 1004.04  Coarse Aggregate 

B. Contractor shall adhere to the above specifications unless applicable items of work or 
materials are modified herein. 
 

C. Exceptions: All references in the Illinois Department of Transportation Standard 
Specifications to method of measurements and compensation shall not apply. 

 
PART 2 - MATERIALS 

2.1 AGGREGATE BASE COURSE, TYPE B 
 

A. Aggregate base course material shall be Type B, CA-6 crushed stone in accordance with 
the above referenced and incorporated specifications. 
 

PART 3 - EXECUTION 
3.1 SUBGRADE 
 

A. Following excavation and embankment placement, the subgrade shall be graded, 
rolled, and compacted to the proposed grade. Rolling and compacting shall be done 
using a smooth- drummed, vibratory roller. Subgrade shall be prepared according to 
IDOT section 301. Any areas indicated unsuitable by the Owner’s Representative shall 
be under-cut and filled with Porous Granular Embankment. 

 
3.2 AGGREGATE BASE COURSE, TYPE B 
 

A. Stone shall be placed to the proposed grades in the paved areas in one or more lifts not 
exceeding the four (4) inch thicknesses shown in the typical paving details.  Stone shall be 
graded and compacted to a smooth cross section free of ruts and depressions and 
compacted to the proposed grades as indicated on the drawings or as directed by the 
Owner’s Representative.  Areas inaccessible to rollers shall be mechanically compacted 
using hand-operated vibratory compacting devices. 

 
END OF SECTION 02510 



SECTION 02520 – CONCRETE 
 

CONCRETE 
 
PART 1 - GENERAL 
 
1.1 DESCRIPTION 
 This work shall consist of furnishing all labor, materials, tools, and equipment necessary to construct 

Five (5) concrete sign pads and integrated footings at locations shown on Exhibits A. Exact locations 
will be clearly marked in the field by Owner’s representative. K1, K2, K3, K4, and K5 shall receive 
Kiosk pads and Footings.  W1, W2, W3, W4, and E2, shall be footings only, without pads.  K1, K2, 
K3, and K4 pads are shown on Exhibit B.  K5 shall reflect the existing concrete to be removed in both 
shape and size.  Dowls shall be installed with K5 and are considered incidental to the contract. 

 
 All Kiosk posts and signage shown on drawings shall be installed by others. (not in contract) 
 
1.2 BASIS OF PAYMENT 

A. Payment for concrete flatwork will be per SQUARE FOOT as bid in the proposal under the item 
CONCRETE FLATWORK. Pads and Footings shall be one continuous pour using a template 
provided by the Forest Preserve for the location of the footing anchoring hardware. Aggregate 
base course, protection, hardware, WWF, rebar, curing and finishing of concrete flatwork shall be 
considered incidental to the work and will not be paid for separately.  
 

B. Payment for footings will be per EACH as bid in the proposal under the item CONCRETE 
FOOTING. Pads and Footings shall be one continuous pour using a template provided by the 
Forest Preserve for the location of the footing anchoring hardware. Aggregate base course, 
protection, hardware, WWF, rebar, curing and finishing of concrete flatwork shall be considered 
incidental to the work and will not be paid for separately.  
 

 
1.3 INCORPORATED SPECIFICATIONS 
 The following specifications are incorporated into this document: 
  
 "Standard Specifications for Road and Bridge Construction" - Illinois Department of Transportation – 

Latest Edition. 
  Articles 424.01-424.11 Portland Cement Concrete Sidewalk 
  Articles 311.01-311.07 Granular Sub-base 
  Articles 351.01-351.06 Aggregate Base Course 

Articles 1020.01-1020.04 Portland Cement Concrete 
       Articles 1020.13-1020.14 Curing Portland Cement Concrete 

 
 Contractor shall adhere to the above specifications unless applicable items of work or materials are 

modified herein. 
 
PART 2 - MATERIALS 
 
2.1 SUB-BASE 
 Base course material shall be Type B, CA-6 crushed stone or granular material and be in accordance 

with the above referenced and incorporated specifications. 
 
2.2 PORTLAND CEMENT 
 Portland Cement shall conform to ASTM C-150-78a for normal Portland Cement, Type I, and high-

early-strength Portland Cement, Type III.  The same brand of Portland Cement shall be used 
throughout the work. 

 
2.3 PROPORTIONING OF CONCRETE MIX 
 Concrete shall have a minimum ultimate strength of 3,500 psi at 14 days and shall contain between  
 5 and 8 percent entrained air, by volume.  



 
 
PART 3 - EXECUTION 
 
3.1 QUALITY CONTROL 
 The Owner’s representative reserves the right to test the quality of concrete for strength, air 

entrainment, slump, and compliance with the approved mix design.  Concrete which does not meet 
the specifications or deviates from the approved mix shall be rejected and replaced at no cost to the 
Owner. 

 
3.2 MIXING AND PLACING OF CONCRETE 
 Concrete shall be placed on a moist, but not wet, subgrade, deposited and compacted to the proper 

4” depth.  Placing of concrete shall be done immediately after mixing or delivery and shall be a 
continuous operation.  Thoroughly spade, rod, or mechanically vibrate poured concrete for 
consolidation and to bring mortar to the surface.  Concrete shall be placed as indicated in the plan, 
specifications or as directed in the field by the Owner’s Representative. 

 
 The pads shall contain heavy duty epoxy coated Woven Wire Mesh (WWM) 6x6 W 2.9 W 2.9 or 

synthetic fiber reinforcement and have a slope no greater than 2.0% in any direction. Transitions 
between the PCC pad surface and adjoining turf, walkways, or trails shall be smooth and flush.   

 
3.3 CURING AND PROTECTION 
 Curing and protection shall be in accordance with the above referenced and incorporated 

specifications. 
 
 It is the Contractor’s responsibility to protect the concrete work from vandalism or defacement.  

Provisions in the General Conditions will apply to work rejected due to vandalism or defacement. 
 
3.4 CONTRACTION JOINTS 
 A tooled expansion/contraction joint one-half (1/2") inch deep shall be placed where indicated on 

Exhibit A and/or as directed by the Owners representative. 
 
 
 

 
 

END OF SECTION 
 



SECTION 02920 – TOPSOIL AND SEEDING 
 

PART 1 - GENERAL 
 
1.1 SUMMARY 

Seeding shall include preparation of the topsoil, seeding, fertilizing and mulching and shall 
consist of furnishing all labor, materials, tools and equipment necessary to establish a 
stand of quality grass over areas graded or disturbed during construction and as noted on 
the drawings. The seed types and mixtures used shall be as herein specified. 

All areas disturbed by excavation or grading during the course of construction shall be 
seeded in accordance with this section. Areas disturbed beyond the construction limits 
shall be restored by the contractor in accordance with this section and will be considered 
incidental to the contract. 

 

1.2 BASIS OF PAYMENT 

All TOPSOIL AND SEEDING is considered incidental to the Contract and will not be paid for 
separately. Any additional topsoil needed shall not be paid for separately. Depth of topsoil 
shall be a minimum of 4-inches and be added accordingly to create a flush transition 
between new PCC surfaces and foundations. 

 
1.3 INCORPORATED SPECIFICATIONS 

The following specifications are incorporated into this document: 
 

"Standard Specifications for Road and Bridge Construction" - latest edition - Illinois 
Department of Transportation 

 
Articles 211.01 - 211.06  Topsoil 
Articles 251.01 - 251.03  Mulch 
Articles 250.01 - 250.07  Seeding 
 
Contractor shall adhere to the above specifications unless applicable items of work or 
materials are modified herein. 
 

 
PART 2- PRODUCTS 
 
2.1 MATERIALS 

A. TOPSOIL: Any new topsoil needed shall be fertile, friable, natural loam, surface soil, 
reasonably free of subsoil, clay lumps, brush, weeds and other litter and free of roots, 
stumps, stones  larger than two (2) inches in any dimension and other extraneous or 
toxic matter harmful to plant growth. Contractor shall not commence seeding restoration 
until receiving approval of the prepared topsoil surface from Owner or Owner’s 
Representative. 

 
B.   SEEDING: Seeding shall be IDOT Class 1B Lawn Mixture and shall be used for seeding 

all restored turf areas as indicated on the plans including trail shoulders, walkway areas 
and all areas where grass is to be mowed.   

 
 IDOT Class 1B Lawn Mixture shall consist of the following varieties in the specified 

amounts: 
 

Fine leaf Turf-Type Fescue 150 lb/acre 
Perennial Ryegrass  20 lb/acre 
Red Top   10 lb/acre 



SECTION 02920 – TOPSOIL AND SEEDING 
 

Creeping Red Fescue  20 lb/acre 
 

 
 

A seed tag of the proposed mixture to be used, with expiration dates, shall be submitted 
to the Owner's Agent for approval prior to seeding. 

 
C. SEED PURITY: Seeds used shall be Certified, 97% purity, 85% germination. Seed shall 

be duly tested and the date of said test shall be indicated on tags. 
 

D. MULCH: Newly seeded areas shall be top-dressed with straw as specified in Article 
251.03, Method 1 of the Standard Specifications for Road and Bridge Construction. 

 
E. FERTILIZER: Areas to be seeded with Class 1B seed mixture shall receive a 13-25-12 

fertilizer. 
 
 
PART 3 - EXECUTION 
 
3.1 TOPSOIL PREPARATION 

Topsoil placed during earthwork that has become crusted or hardened, shall be disked, raked 
or otherwise broken up and leveled to form a suitable seedbed for seeding. 

 
3.2 FERTILIZING 

Following the topsoil operations and prior to turf seeding, an application of 13-25-12 fertilizer 
shall be applied to the turf bed at a rate of fifteen (15) pounds per one-thousand square feet. 
Broadcast fertilizer evenly over the area and incorporate to depth of three (3) to four (4) 
inches. Only areas to be lawn seeded shall be fertilized. 

 
3.3 SEEDING 

After application of fertilizer, the site shall be fine graded with tiller rakes. Grass seed shall 
be then applied at a rate not less than the specified pounds per acre using a seed spreader. 

 
3.4 SEEDING TIMES 

Planting times for Lawn Seeding shall be April 1 to June 15 and September 1 to November 1  
in accordance with the IDOT specifications. 
 

3.5 TURF GERMINATION/GUARANTEE 
Contractor shall be responsible for the turf until smooth, uniform and stabilized turf is 
established and is acceptable to the Owner’s Agent. Areas showing germination failure shall 
be over-seeded at Contractor’s expense. The Owner or Owner’s representative shall 
determine when an acceptable stand of turf has been established and reserves the right to 
wait one entire growing season, or over the winter to verify the germination and quality of 
turf, if necessary. 
 
 

 
 

END OF SECTION  



Proposal Form 
 

Contractor Name:       

MSC - 2-6-20 Bid Proposal Form, Page 1 of 6 Rev. 12/2020 
 

 
1. Project Identification: 
 
FREEC – Interpretive Campus Improvements 
 
2. Bid Opening: 
 
Date:  August 19, 2022 
 
Time: 9:15 a.m. Central Time 
 
Place: Forest Preserve District of Will County 
 Sugar Creek Administration Center  
 17540 W. Laraway Road 
 Joliet, Illinois  60433 
 
3. References: 
 
Contractor shall submit a minimum of 3 references confirming their ability to perform the proposed work in a 
quality and timely manner. 
 
Contact Person         Company Name/Address/City/Phone/email           Date Work Completed 
 
A.              
 
          
 
     ( )    
 
          
 
B.              
 
          
 
     ( )    
 
          
 
C.              
 
          
 
     ( )    
 

          



 
Contractor Name:       
 
Project Identification: FREEC – Interpretive Campus Improvements_________  __________ 
  

MSC - 2-6-20 Proposal Form, Page 2 of 6 Rev. 12/2020 
 

4. Contract Document Checklist: 
 
The following is a checklist of documents which should appear in the Bid packet.  Bidder shall complete the 
checklist and contact the Forest Preserve if any of the documents have been omitted. 
 
Section No. of Pages Yes No  
Invitation for Bids 2   
Instructions to Bidders 2   
General Conditions 20   
Technical Specifications 11   
Proposal Form 6   
Drawings 8   
 
5. Acknowledgments: 
 
A. Apprenticeship or Training Program Certification for all construction contracts: 
 

The Forest Preserve District of Will County Procurement Ordinance No. 419 requires this contract to be 
awarded to the lowest responsive and responsible bidder. In addition to all other responsibility factors, 
this contract requires all bidders and all bidders’ subcontractors to disclose participation in apprenticeship 
or training programs that are (1) approved by and registered with the United States Department of 
Labor’s Bureau of Apprenticeship and Training, and (2) applicable to the work of the above indicated 
proposals or groups. Therefore, all bidders are required to complete the following certification: 

I. Except as provided in paragraph IV below, the undersigned bidder certifies that it is a participant, 
either as an individual or as part of a group program, in an approved apprenticeship or training 
program applicable to each type of work or craft that the bidder will perform with its own employees. 

II. The undersigned bidder further certifies for work to be performed by subcontract that each of its 
subcontractors submitted for approval either (A) is, at the time of such bid, participating in an 
approved, applicable apprenticeship or training program; or (B) will, prior to commencement of 
performance of work pursuant to this contract, establish participation in an approved apprenticeship 
or training program applicable to the work of the subcontract. 

III. The undersigned bidder, by inclusion in the list in the space below, certifies the official name of each 
program sponsor holding the Certificate of Registration for all of the types of work or crafts in which 
the bidder is a participant and that will be performed with the bidder’s employees. Types of work or 
craft that will be subcontracted shall be included and listed as subcontract work. The list shall also 
indicate any type of work or craft job category for which there is no applicable apprenticeship or 
training program available. 

    
     

IV. Except for any work identified above, any bidder or subcontractor that shall perform all or part of the 
work of the contract or deliver and install proposal solely by individual owners, partners or members 
and not by employees to whom the payment of prevailing rates of wages would be required, check 
the following box, and identify the owner/operator workforce and positions of ownership.  

     
     

  



 
Contractor Name:       
 
Project Identification: FREEC – Interpretive Campus Improvements_________  __________ 
  

MSC - 2-6-20 Proposal Form, Page 3 of 6 Rev. 12/2020 
 

The requirements of this certification and disclosure are a material part of the contract, and the contractor 
shall require this certification provision to be included in all approved subcontracts. The bidder is 
responsible for making a complete report and shall make certain that each type of work or craft job 
category that will be utilized on the project is accounted for and listed. The Forest Preserve at any time 
before or after award may require the production of a copy of each applicable Certificate of Registration 
issued by the United States Department of Labor evidencing such participation by the contractor and any 
or all of its subcontractors. In order to fulfill the participation requirement, it shall not be necessary that 
any applicable program sponsor be currently taking or that it will take applications for apprenticeship, 
training or employment during the performance of the work of this contract or deliver and install proposal. 
 

  Does not apply     Yes  No  

 
B. Receipt and Understanding of Documents and Inspection of Work Site:  Bidder has received and 

examined a complete set of Contract Documents and understands the meaning of their content.  
Bidder also has inspected the Project’s Work Site. Bidder shall willingly comply with the guidelines set 
forth in the Contract Documents and waives all rights to claim misunderstanding regarding the same. 

  Yes  No 

 
C. Non-Collusion:  Bidder declares that the only person or parties interested in this proposal are those 

names herein and that the proposal is made without collusion with any other person, firm, or corporation. 

  Yes  No 

D. Small Business Enterprise Initiative:  Bidder has reviewed the Instructions to Bidders, Section 5, and 
qualifies as the following: 

 
Small Business Enterprise  Yes  No 
Minority Business Enterprise  Yes  No 
Female Business Enterprise  Yes  No 
Persons with Disabilities Enterprise  Yes  No 
 
If your business does not qualify under any of these categories check here.  Does not apply 
 
The Forest Preserve reserves the right to require Bidder to submit documentation of the above 
information at the time of contract award. 
 

E. Addendum:  Bidder acknowledges receipt of the following addendum to the Contract and has attached 
the addendum to the Proposal Form.  When addenda to the Contract were not issued, indicate “None.” 

 
Addendum Number Date of Addendum 
 
     
     
 

F. Legal Obligations: Contractor and its subcontractors shall at all times observe and comply with all federal, 
state, and local laws, regulations, and ordinances that in any manner affect the conduct of the Work, 
including all anti-discrimination, prevailing wage, and safety laws. 
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MSC - 2-6-20 Proposal Form, Page 4 of 6 Rev. 12/2020 
 

6. Subcontractors: 
 
When chosen as the successful Contractor, the products and services of the following subcontractors will be 
used in the completion of the Contract.  All listed subcontractors, and the substitution of any of those listed 
below, shall be subject to approval by Project Manager prior to the start of their work on the project.  Attach 
additional sheets as necessary.  Please indicate if a subcontractor qualifies under the Forest Preserve's 
Small Business Enterprise Initiative outlined in Section 5 of the Instructions to Bidders.  When no 
subcontractors are to be used, indicate “None.” 
 
      Work to be Performed/ 
Name/Firm                                           Company Name/Address/City/Phone/email         Materials to Provide    
   
 
A.              
 
   SBE    MBE    FBE    PDBE      
 

     ( )    
 
          
 

B.              
 
    SBE    MBE    FBE    PDBE      
 
     ( )    
      
          
 
C.              
 
    SBE    MBE    FBE    PDBE      
 
     ( )    
 
          
 
D.              
 
    SBE    MBE    FBE    PDBE      
 
     ( )    
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7. Price Schedule:  
 
TOTAL BASE BID AMOUNT (summation of item totals which are the extension of the unit costs 
multiplied by the quantity) 
 
   Dollars 
 
 and  Cents ($  ) 
 

ITEM 
NO. 

 
 

 DESCRIPTION QTY UNIT 
UNIT 
COST  TOTAL 

 
              
 BASE BID:  
 

1  Concrete Footing 16” 
Location (E-2) 2 EA $  $ 

2  Concrete Footing 16” 
Locations (K-1, K-2, K-3, K-4, K-5) 10 EA $  $ 

3  Concrete Footing 10” 
Locations (W-1, W-2, W-3, W-4, W-5) 10 EA $  $ 

4  Concrete Flatwork 
Locations (K-1, K-2, K-3, K-4)  (216 SF EA) 864 SF $  $ 

5  Concrete Flatwork 
Location (K-5)  (208 SF) 208 SF $  $ 

6  Concrete Removal 
Location (K-5)  (208 SF) 208 SF $  $ 

7  Tree Removal  
Location (K2) 30 IN $  $ 

 BASE BID TOTAL:  $ 

 
 
 
All Lump Sum and Unit Cost Items contained in this Proposal Form must be completed by the 
Contractor in accordance with Section 6 of the Instructions to Bidders.  The Forest Preserve retains 
the right to accept or reject incomplete bids in accordance with Section 6 of the Invitation to Bids. 



 
Contractor Name:       
 
Project Identification: FREEC – Interpretive Campus Improvements_________  __________ 
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8. Contractor Information: 
 
Contractor/Firm     
 (Seal) 
Submitted By    
 Name Title 
Address    
 Street 
    
 City State Zip 
 
Telephone   Fax   Email   
 
 
I HEREBY CERTIFY THAT IF THE ABOVE BID IS ACCEPTED BY THE FOREST PRESERVE DISTRICT OF WILL 
COUNTY, THE UNDERSIGNED WILL ENTER INTO A CONTRACT WITH THE FOREST PRESERVE AND WILL 
PERFORM AND GUARANTEE THE WORK AS SPECIFIED IN THE CONTRACT DOCUMENTS. 
 
Signature    Date   
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Four Rivers Environmental Education Center August 2022

Forest Preserve District of Will County
Kiosk Pad EXHIBIT B

EXISTING ASPHALT PATH

TOOL FORMED
CONTROL JOINTS

INTERPRETIVE KIOSK
SEE DETAIL FOR FOOTINGS



1 PCC Pad to Existing Asphalt

Expansion joints to be placed where new concrete meets asphalt

5”
4”

PCC Pad Detail

5”
4”

3500 psi concrete 4” deep
light broom finish

WWF 6x6 W 2.9 x 2.9 heavy duty mesh, 
epoxy coated, or synthetic fiber reinforced 

Concrete Details
AUGUST  2022Four Rivers Environmental Education Center

Forest Preserve District of Will County
EXHIBIT C
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DIMS BY SIGN TYPES

E E
SECTION E-E

SCALE 3" = 1'-0"

SIDE ELEV
SCALE: 1" = 1'-0"

F F

SECTION F-F
SCALE 1-1/2" = 1'-0"

1
2" THICK CHPL PANEL
(WEIGHT = 19.2 lbs)
BY SUPERIOR

2

5" CONCRETE PAD WITH WWF 6 x 6 
W2.9 x W2.9 HEAVY DUTY MESH, 
EPOXY COATED

ROUND CONCRETE FOOTING, POURED 
AT THE SAME TIME AS THE 
CONCRETE PAD

(3) #4 STEEL VERTICAL REBAR

(2) #3 STEEL HORIZ. REBAR
TIES (1 1" FROM EDGE OF CONCRETE 
TYPICAL)
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Will County Forest
Preserve

Pedestrian Directional
Signs w/o Sitemap

General maintenance must be
performed to comply with the terms of
the warranty.
The exhibit must be kept clean and
free from abrasive dust and dirt.
Moving parts must be inspected and
adjusted as necessary.

TYPICAL PAD & FOOTING DETAIL FOR ALL
SIGNS WITH 4" POSTS (W-3 & W-4)

FRONT ELEV
SCALE: 1" = 1'-0"

PLAN VIEW
SCALE: 1" = 1'-0"

E E

SECTION E-E
SCALE 1-1/2" = 1'-0"

F DETAIL F
SCALE 3" = 1'-0"

7"

7"

13
16"13

16
"

3/8-16 S.S. NUTS, DOUBLE NUT, 12"
DRILL HOLE SIZE IN FLANGE (4
PLACES PER FLANGE) BY SUPERIOR

FULL FILLET WELD ALL
FOUR SIDES, POST TO
FLANGE BY SUPERIOR

3
8(4) " S.S. STEEL J-BOLTS @ 

12" INSTALLED IN CONCRETE, 
EMBEDMENT 11" 

5"

13
8"

5" CONCRETE PAD WITH WWF 6 x 6 
W2.9 x W2.9 HEAVY DUTY MESH, 
EPOXY COATED

ROUND CONCRETE FOOTING, POURED 
AT THE SAME TIME AS THE 
CONCRETE PAD 

4"

4
"

3
8" ALUM FLANGE BY SUPERIOR

10" 20" 10"
4
8"

LOCATIONS FOR EACH SIGN TO BE PROVIDED BY
WILL COUNTY FOREST PRESERVE, GENERAL SITE
AREA IS: McKINLEY WOODS, CHANNAHON, IL

24"

18
"

1
2" THICK CHPL PANEL
(WEIGHT = 10.8 lbs)
BY SUPERIOR

POSTS TO BE SET PLUMB &
LEVEL TO EACH OTHER
�USE TEMPLATES PROVIDED BY
SUPERIOR

1
4" WALL ALUM. POST
(WEIGHT = 21.5 lbs)
BY SUPERIOR

PER TEMPLATES AND
DIMS BY SIGN TYPES

(3) #4 STEEL VERTICAL REBAR

(2) #3 STEEL HORIZ. REBAR
TIES (1 12" FROM EDGE OF
CONCRETE TYPICAL)

6"
3"
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Will County Forest
Preserve

Introductory Interpretive
Sign

General maintenance must be
performed to comply with the terms of
the warranty.
The exhibit must be kept clean and
free from abrasive dust and dirt.
Moving parts must be inspected and
adjusted as necessary.

3
4

FULL FILLET WELD ALL
FOUR SIDES, POST TO
FLANGE BY SUPERIOR

5
8

3
4

5/8-11 S.S. NUTS, DOUBLE NUT, " 
DRILL HOLE SIZE IN FLANGE (4 
PLACES PER FLANGE) BY SUPERIOR

(4) " S.S. STEEL ANCHOR BOLTS 
@ 18" INSTALLED IN CONCRETE,
EMBEDMENT 16 " 

1
2" ALUM FLANGE BY SUPERIOR

1
2" THICK CHPL PANEL WITH
STEEL SUPPORT ANGLES
(WEIGHT = 152 lbs)
BY SUPERIOR

POSTS TO BE SET PLUMB &
LEVEL TO EACH OTHER
�USE TEMPLATES PROVIDED BY
SUPERIOR

TYPICAL PAD & FOOTING DETAIL FOR ALL
KIOSKS WITH 6" POSTS (K-5)

LOCATIONS FOR EACH SIGN TO BE PROVIDED BY
WILL COUNTY FOREST PRESERVE, GENERAL SITE
AREA IS: McKINLEY WOODS, CHANNAHON, IL

1
4" WALL ALUM. POST
(WEIGHT = 52 lbs)
BY SUPERIOR

16" 64" 16"

4
8"

6"

6"

11"

11
"

114"

11
4
"

PER TEMPLATES AND
DIMS BY SIGN TYPES

E E

SECTION E-E
SCALE 1-1/2" =

1'-0"

F
DETAIL F

SCALE 1-1/2" = 1'-0"

6"
3"

17
8"

2

5" CONCRETE PAD WITH WWF 6 x 6 
W2.9 x W2.9 HEAVY DUTY MESH, 
EPOXY COATED

ROUND CONCRETE FOOTING, POURED 
AT THE SAME TIME AS THE 
CONCRETE PAD 

(3) #4 STEEL VERTICAL REBAR

(2) #3 STEEL HORIZ. REBAR
TIES (1 1" FROM EDGE OF CONCRETE 
TYPICAL
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